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AMENDMENT NO. 0004 TO RFP W912DR-05-R-0052 
EFFECTIVE JUN 03, 2005 
 
AMENDMENTS: 
 
1) Amendment 0001, Item 2, Revised Price Schedule:  Delete price schedule 
reissued by Amendment 0001 and substitute the attached revised price schedule, dated 
Jun 01, 2005. 
 
SPECIFICATIONS: 
 
The following items apply to the large construction package titled BARRACKS 
COMPLEX, PHASE 1. 
 
2) Section 01050, Paragraph 1.18:  In first line change “0600” to “0700.” 
 
3) Section 15995, Functional Performance Test Checklists:  Immediately after the 
final signatory in each Certification paragraph (containing “We the undersigned have 
witnessed…”), add the following: 
 
“Designer’s Representative  _______________________________” 
 
The following items apply to the package BARRACKS COMPLEX, PHASE 1,  
HAZARDOUS MATERIALS ABATEMENT, BUILDINGS 402, 403 & 412 added by 
Amendment 0001.  Several of the revisions below attempt to reconcile discrepancies 
between specifications in BARRACKS COMPLEX, PHASE 1 and HAZARDOUS 
MATERIALS ABATEMENT, BUILDINGS 402, 403 & 412.  Generally where there 
may still be discrepancies between the two sets of specifications, those for BARRACKS 
COMPLEX, PHASE 1 rule. 
 
4) Section 01010, Paragraph 1.1.4: 
 

a) Delete paragraph text in its entirety and substitute the following:  “See 
Paragraph 1.9, FACILITY SECURITY REQUIREMENTS in Section 01000, 
ADMINISTRATIVE REQUIREMENTS, in the construction specifications for 
BARRACKS COMPLEX, PHASE 1.” 

 
b) Because subparagraph d of the above referenced security requirements cite 

drawings not included in the hazardous materials abatement package, revise 
subparagraph d to read “Official Contractor vehicles identified by company placards or 
logos, construction trailers, and staging may be located or park in designated areas on 
Sheets GC101 (this site accommodates about 25 vehicles, and is prioritized for 
supervisors) and CG103 of drawings for BARRACKS COMPLEX, PHASE 1.” 
 
5) Section 01010, Paragraph 1.2.9:  Delete text and substitute the following:  “See 
Paragraph 1.18, WORKING HOURS AND CEREMONY-RELATED WORK 
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AMENDMENT NO. 0004 TO RFP W912DR-05-R-0052 
EFFECTIVE JUN 03, 2005 
 
STOPPAGES in Section 01050, JOB CONDITIONS, in the construction specifications 
for BARRACKS COMPLEX, PHASE 1.” 
 
6) Section 01010, Paragraph 1.2.11.2:  Add the following immediately before the 
final sentence: “Because the lead based paint is not leachable as determined by the TCLP 
test, the lead based paint can stay in place and be included with the general construction 
waste and be disposed of at a general land fill.” 
 
7) Section 01010, Paragraph 1.7:  Delete paragraph text and substitute the following: 
“See Section 01510, TEMPORARY CONSTRUCTION ITEMS, in the construction 
specifications for BARRACKS COMPLEX, PHASE 1.  All provisions of Section 01510 
apply to HAZARDOUS MATERIALS ABATEMENT, BUILDINGS 402, 403 & 412 
except paragraph 1.3.3, Elevation Renderings.  Section 01590, GOVERNMENT FIELD 
OFFICE, attached to Section 01510, applies to the entire project, both BARRACKS 
COMPLEX, PHASE 1 and HAZARDOUS MATERIALS ABATEMENT, BUILDINGS 
402, 403 & 412.” 
 
8) Section 01011, Paragraph 1.1.2.1.2:  Change number of PCB ballasts from “600” 
to “700.” 
 
DRAWINGS: 
 
The following item applies to drawings for the large construction package titled 
BARRACKS COMPLEX, PHASE 1. 
 
8) Sheets AE506A and AE506B:  Add to both sheets the attached Sketch SK1, dated 
May 31, 2005. 



PART I - THE SCHEDULE 
SECTION 00100 - SUPPLIES OR SERVICES AND PRICES 
 

W912DR-05-R-0052 
 

00010-2 
 

ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0004 TO RFP  
W912DR-05-R-0052, REVISED JUN 01, 2005 

 
PRICE SCHEDULE 

 
Item                       Estimated 
 No.       Description     Quantity   Unit     Price   Amount 
 
0001 All costs in  

connection with  
construction of  
Barracks Complex,  
Phase 1, to points  
5’-0” outside all  
building lines,  
including utilities 
and building demolition,  
complete as shown on  
drawings and specified, 
but exclusive of work  
covered under Items  
0003 through 0010  
below.   ---     LS  $_____ $_____ 
 

0002 All costs in  
connection with  
construction of  
Barracks Complex,  
Phase 1, beyond  
points 5’-0” outside  
all building lines,  
including all site  
work, utilities and  
applicable demolition- 
related work, complete  
as shown on drawings  
and specified.  ---     LS  $_____ $_____ 

 
0003  9x9 Floor Tile     8,100    SF      $_____ $_____ 
 
0004  12x12 Floor Tile    40      SF      $_____ $_____ 
 
0005  Thermal System 

Pipe & Fitting  
Insulation         2,300    LF      $_____ $_____ 
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PRICE SCHEDULE 
 
Item                       Estimated 
 No.       Description     Quantity   Unit    Price    Amount 
 
0006  Boiler & Tank 

Insulation         1,900    SF      $_____ $_____ 
 
0007  PCB Ballasts       1,010    EA      $_____ $_____ 
 
0008  Florescent Light 

Fixtures          2,050     EA      $_____ $_____ 
 
0009  PCB Transformers     2      EA      $_____ $_____ 
 
0010  Smoke Detectors     585     EA      $_____ $_____ 
 
 

TOTAL ESTIMATED BID AMOUNT $____________ 
 

 
NOTES TO OFFERORS 

 
VARIATION IN ESTIMATED QUANTITIES. If the quantity of a 
unit-price item in this contract is an estimated quantity and 
the actual quantity of the unit-price item varies more than 
15 percent above or below the estimated quantity, an 
equitable adjustment in the contract price shall be made upon 
demand of either party. The equitable adjustment shall be 
based upon any increase or decrease in costs due solely to 
the variation above 115 percent or below 85 percent of the 
estimated quantity.  If the quantity variation is such as to 
cause an increase in the time necessary for completion, the 
Contractor may request, in writing, an extension of time, to 
be received by the Contracting Officer within 10 days from 
the beginning of the delay, or within such further period as 
may be granted by the Contracting Officer before the date of 
final settlement of the contract.  Upon receipt of a written 
request for an extension, the Contracting Officer shall 
ascertain the facts and make an adjustment for extending the 
completion date as, in the judgement of the Contracting 
Officer, is justified. (FAR 52.211-18 APR 1984) 
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